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ADDENDUM NO. 1

Central State Hospital

Building #39 — Admisstons Suite
Renovations

PC# 720-05720-17

o
O

TO ALL BIDDERS:

This Addendum supplements and amends the Plans and Specifications prepared by Versar Inc.
dated August 25, 2006 as noted below and shall be taken into account in preparing proposals and
shall become a part of the Contract Documents. The Bidder shall indicate receipt of this Addendum
and any previously issued Addenda on the Proposal Form. Each holder of bid documents registered
with the Architect will receive a copy of each Addendum. Each prime bidder is responsible for
distribution of information conveyed in this Addendum to his sub-bidders and suppliers.

This Addendum includes two (2) pages, and contains the following attachments and shall be
incorporated into the Bidding and Contract Documents.

ATTACHMENTS

Attendees Sign-in Sheet, (1 Page).
Confidentially Statement, (1 Page ).
Infection Control Guidelines, (4 pages).
Site Access Sketch (1 page).

PRE-BID MEETING OF September 11, 2006

1. All contractors and their employees shall sign a confidentiality statement prior to
gaining access to the site (See attached form).

2. The Hospital staff stresses the importance of work area cleanup procedures, infection
control and conforming to all health and safety measures during the work of this
project.

3. The contractor shall meet all requirements to comply with the Infection Control
Guidelines for a Type ‘C’, Group 3, Class III permit including the modifications
indicated in the assessment/permit guidelines. Note that the contractor must meet all
requirements for Class I and Class II conditions as noted in the guidelines. (See
Infection Control Guidelines attached).
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4, The contractor shall construct temporary dustproof plywood partitions to separate the
construction work from the patient population. (See drawings and the attached site
sketch for locations).

5. Coordinate and schedule work activities in advance with owner when it is necessary to
work in any occupied areas not enclosed and protected by temporary partitions.

6.  Contractor’s employee parking shall be confined to parking lot ‘D’ and the lot in front
of building #43. Contractor vehicles that must be near the work area shall be permitted
and approved by the security director prior to access beyond the west gate (red gate).

7.  The west (red) gate will be the access point for all persons and vehicles to the restricted
work area of the building. All persons and vehicles passing through this gate shall be
given a security check before entering.

8. A security officer will accompany the construction workers at all times when in the
restricted atea inside the west gate and in the building.

9. All food and smoking shall remain outside the west gate. A smoking area in a non -
restricted area will be designated by the owner.

10.  All contractor employees shall attend infection control and security training prior to
beginning work at the site. This training may occur on the first day of work. Each
training session shall last approximately fifteen to twenty minutes.

11.  Access to the work area shall be through the stair enclosure as indicated on the attached
site sketch. The contractor shall seal the second and lock off the upper door in the stair
enclosure. This stair will not be used by the staff or patients during the construction
work. The contractor may also construct a temporary dust proof barrier in the stair to
minimize dust migration to the upper stair area.

12.  All construction debris shall be bagged prior to removal from the construction area.

13.  The contractor shall protect all existing fire protection devises within the work area.

14, See specification Section 01000 - Special Conditions for additional security specific
requirements.

15. See the attendee sign-in sheet attached.

SPECIFICATIONS

1. Section 00030 Notice of Invitation for Bids: Change the dates as follows......... Sealed bids

will be received at the Office of Architectural and Engineering Services, Department of Mental
Health, Mental Retardation, and Substance Abuse Services (DMHMRSAS), Commonwealth
of Virginia, 1220 Bank Street, Seventh Floor, Jefferson Building, Richmond, Virginia 23218.
The deadline for submitting bids is 2:00 P.M. sharp, as determined by the Bid Officer,
on October 26, 2006, The bids will be opened publicly and read aloud beginning at 2:00
P.M. on October 27th, at the same location.

END OF ADDENDUMLNO, 1
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CENTRAL STATE HOSPITAL

CONFIDENTIALITY STATEMENT

I understand that any names of patients, or facts about patients, or
any circumstances surrounding patients or their families, is
considered confidential material. My signature on this sheet indicates
that I understand the confidential nature of all patient related
information and I agree to abide by the Hospital’s confidentiality
regulations. I will not discuss/disclose building construction or
layout, security, or any observations concerning patients in the

Secure Forensic Program.

Signature Date

Print Name

Building

M&wé&bm Qa, \
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Infection Control Guidelines for Pre-bid Conference
Admission Suite-Bldg. 39 Renovation
September 11, 2006

On Aug. 4, the proposed site for renovation of the admission site in Bldg. 39 was
visited and plans were explained to me per Mr. James Lowery, Security Director.

As noted in attached Infection Control Control Risk Assessment / Permit, the
project is classified as Type C, Pt. Risk Group Ill, Class lll. It is recognized that
there will be close proximity of the construction activity to the space of ongoing
patients’ admissions. Patients (or staff) with various compromising medical
conditions near that area and affected by the renovation activities producing dust
or water interruption could be at risk for infectious diseases.

Based on the Class Type (lll) Specifications, the following guidelines are the
Infection Control requirements. It is an administrative responsibility to reach
agreement of inclusion or alternatives that meets these regulations in the pre-bid
package:

1. Requirements as listed on CSH IC Risk Assessment/Permit under
Class lll, which includes Specifications for Class | and l-pages 2-4.
See attachment with modifications.

2. In addition to the above:

If the Infection Control Professional identifies a significant breach in the IC safety
or experiences a disease outbreak related to construction activities, the
construction can be stopped until the problem is corrected at the expense of the
contractor or at no additional expense to the facility.

Water lines disruptions that supply more than one patient care area (e.g., greater
than 2 rooms) for more than 30-60 minutes, warrant flushing prior to use.

Faucet aerators and other obstructing and stagnating features (e.g. long pipes
and plumbing dead-ends) should be removed, if possible.

The Contractor is to furnish dust mats, HEPA filter vacuums, HEPA equipped air
filtration units and portable toilet.

All dust vented to the outside of the construction activity must not be near or in
the direction of common traveled paths, intake vents or the HVAC system.

3. The initial [C briefing of the Contractor and assigned Security Person will be
done by the Infection Control Professional, if needed. The Contractor and
Security Person will each arrange or assign an employee to give a brief
orientation to their employees to Infection Control During Construction.

W&V\&Um 'kv. 1



Central State Hospital Infection Control Risk Assessment/Permit
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l

Location of Construction:

Project Start Date:

Project Coordinator

Estimated Duration:

Contractor Performing Work

Permit Expiration Date:

Supervisor; Telephone:
YES NO CONSTRUCTION ACTIVITY YES | NO | INFECTION CONTROL RISK
GROUP
TYPE A: Inspection, non-invasive activity GROUP [: Least Risk
TYPE B: Small scale, short duration, GROUP 2: Medium Risk
moderate to high levels
TYPE C: Activity generates moderate to high GROUP 3: Medium/Hich Risk
X levels of dust, requires greater 1 work shift for | X N

completion
TYPE D: Major duration and construction GROUP 4: Highest Risk
activities requiring consecutive work shifts

CLASS I

Date 1. Execute work by methods to minimize raising dust from construction operations.
2. Immediately replace any ceiling tile displaced for visual inspection.
3. Minor demolition for remodeling

Initials

Pedd endiw }l‘,“\
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CLASS I

Date

Initials

. Provides active means to prevent airborne dust from dispersing into atmosphere.
. Water mist work surfaces to control dust while cutting,

. Seal unused doors with duct tape.

. Block off and seal air vents.

. Wipe surfaces with disinfectant.

Contain construction waste before transport in tightly covered containers.

. Wet mop and/or vacuum with HEPA filtered vacuum before leaving work area.

. Place dust mat at entrance and exit of work area.

. Remove or isolate HVAC system in areas where work is being performed.

"CLASS 11

Date

Initials

1
2
3
4
5
6.
7
8
9
1
2

. Obtain infection control permit before construction begins.
. Remove or Isolate HVAC system in area where work is being done to prevent contamination of

the duct system.

3

. Complete all critical barriers or implement control cube method before construction

begins. **

4.

o N o »

Maintain negative air pressure within worksite utilizing HEPA equipped air filtration units.
Do not remove barriers from work area until complete project is thoroughly cleaned.
Vacuum work with HEPA filtered vacuums.

Wet mop with disinfectant.

. Remove barrier materials carefully to minimize spreading of dirt and debris associated

with construction. **

9

. Contain construction waste before transport in tightly covered containers.

10. Cover transport receptacles or carts. Tape covering.

1

1. Adhesive mats or carpets outside construction barricade entrances shall be kept clean daily or

das necessary.

Midendisun Hb, \
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2. Remove or Isolate HVAC system in area where work is being done to prevent contaminetion of
duct system.

Date . .
3. Complete all critical barriers or implement control cube method before cerfstruction begins.
4. Maintain negative air pressure within worksite utilizing HEPA equipped air filtration units.
5. Seal holes, pipes, conduits, and punctures appropriately.

Initials

6. Construct anteroom and require all personnel to pas$ through this room so they can be
vacuumed using 2 HEPA vacuum cleaner beforgd€aving worksite or they can wear cloth or

paper coveralls that are remove eﬁz‘h timetliey leave the worksite, **
7. All personnel entering workgifel arc xequired to wear shoe covers,

8. Do not remove barriers fror tk area until completed project is thoroughly cleaned by the
Environmental Services Depdttment.

9. Vacuum work arga-with HEPA filtered vacuums.

12. Contain construction waste before transport in tightly covered containers.
13. Cover transport receptacles or carts. Tape covering.
14. Adhesive mats or carpets outside construction barricade entrances shall be kept clean daily or

F —B5-RECEsHRTY T

Requirements- In Addition:
*#3_Barriers not to be removed until project is complete & area terminally cleaned.

**8, Use barrier to protect dust from going up the stairway, above the portion of the stairs being used for
transporting dirt & debris.

Traffic patterns for construction workers must be established to avoid patient traveled or occupied areas.
Depending on workers trafficking patterns established, an anteroom (See Class IV #6) or portable toilet may be
needed. The portable toilet and its maintenance are the responsibility of contractor until project completed.

CSH Security Personnel continuously monitoring the construction site must wear protective attire or paper
coveralls while in the area of active construction activities and must remove before entering the bldg. of the general
or patient population.

All other persons walking through the site shall wear shoe covers and/or paper gowns as required for exposure to
visible dust and remove them before entering the bldg. of the general or patient population.

Permit Request By:

Date: Date:

Prepared by: Diane Crawford, RN, B.S.N., CIC
Central State Hospital Infection Control
Aug. 22, 2006

M&@N}suw» “D. \
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